



**Removal and Installation of Two (2) Marley Cooling Towers
for the El Paso County Coliseum**

Region 19 Contract 22-7434

Contract Term March 1, 2022 until April 30, 2023, w/ 4 annual extension options

Trane U.S. Inc. El Paso, Texas					
Description	Qty.	Price	Discount	Total Cost	Extended Cost
Cooling Towers	2	\$77,991.00	28%	\$56,153.52	\$112,307.04
15-HP VFD	2	\$3,932.00	28%	\$2,831.04	\$5,662.08
Materials					\$37,558.43
Labor					\$81,672.45
Payment and Performance Bonds					\$2,847.00
Grand Total					\$240,047.00


Approved By (Signature)

26 Jul 2022
Date

Robin Sully
Approved By (Print)

7/25/2022-AL